

## *Addendum 4*

Section 2.4. of the RFQ, pertaining to the Re-Solicitation and project schedule is modified as shown below (changes in bold, red text):

### 2.4 Delivery of SOQs and Procurement Schedule

- 2.4.1 Deliver the SOQ to the address shown below no later than 3 p.m. on **September 20**, 2017 for the SOQ to be accepted. SOQs received after this time will be returned unopened. Address SOQs to:

If delivered by US Postal Service:

Town of Kernersville

Attn: Wendi Hartup

PO Box 728

Kernersville, NC 27285-0728

If delivered by any other means (UPS/FedEx/etc.):

Town of Kernersville

Attn: Wendi Hartup

720 McKaughan St.

Kernersville, NC 27285-0728

## Re-Solicitation of RFQ and Project Schedule

Activity	Date (2017)
<b>Re-Solicitation of RFQ</b>	<b>September 13</b>
<b>SOQ Preparation Period</b>	<b>September 13- September 20</b>
Proposer Meeting – Pre SOQ Conference and Site Tour	<del>August 28</del> <b>Already held on August 28, 2017</b>
<b>Deadline for Questions and Comments</b>	<b>September 15</b>
<b>Submission of SOQs</b>	<b>September 20</b>
Review and evaluation of SOQs	September 20 to September 25
Interviews (optional at discretion of Owner)	<del>September 20-October 2</del> <b>No interviews will be held</b>
Selection of best qualified design-builder	October 2
2017 Negotiations	October 2 to October 13
Contract Execution	<b>November 15</b>
Deadline for Notification of Possible Delay in Schedule	February 2019
Deadline for Substantial Completion	March 2019
Deadline for Final Completion	April 2019
Deadline for Final Warranty Inspection	April 2020